### Bid Tabulation - Construction

<table>
<thead>
<tr>
<th>OFFEROR</th>
<th>Signature</th>
<th>Bid Bond Security (5%)</th>
<th>Total Base Offer - Wiederstein ES &amp; Sippel ES</th>
<th>ADD Alt - Schertz ES</th>
<th>Total Proposal Cost w/ Base &amp; Add Alt (includes $5,000 permit allowance &amp; 2% Project Contingency)</th>
</tr>
</thead>
<tbody>
<tr>
<td>No 1 Securitas Electronic Security</td>
<td>X</td>
<td>X</td>
<td>$58,434.38</td>
<td>$28,873.80</td>
<td>$87,308.18</td>
</tr>
<tr>
<td>No 2 DHS Security, LLC dba 3Sixty Integrated</td>
<td>X</td>
<td>X</td>
<td>$122,790.00</td>
<td>$60,880.00</td>
<td>$196,026.38</td>
</tr>
<tr>
<td>No 3 Walker Engineering, Inc.</td>
<td>X</td>
<td>X</td>
<td>$72,610.00</td>
<td>$34,660.00</td>
<td>$107,270.00</td>
</tr>
<tr>
<td>No 4 First Service Technology</td>
<td>**</td>
<td>**</td>
<td>$72,117.19</td>
<td>$36,421.00</td>
<td>$108,538.19</td>
</tr>
</tbody>
</table>

Note: The purpose of both Additive and Deductive alternates is to create budgetary flexibility in the project within the constraints of the available funding.

** Missing Items

---

All proposals were opened, read and recorded on this bid tab in response to this solicitation.

**Design Firm:** Combs Consulting Group

**Issuing Office:** SCUCISD - Purchasing & Supply

1056 Elbel Road

Schertz, TX 78154

5. **Project Title:** Access Control Upgrade - 3 Locations

6. **Number of Addenda Issued:** 0

**Signature Bid Bond Security (5%)**

**SCUCISD - Purchasing & Supply**

1056 Elbel Road

Schertz, TX 78154

Name & Title of Certifying Official: Terri Canal, CPPB

Page 1 of 1